Request for City Counml Committee Action
From the Department of Finance

Date: March 3™, 2014
To: . Honorable John Quincy, Chair Ways & Means Committee
Subject: Approval of Official Publication No. 7897 Re-Bid for Construction of the MFD Fire Station #5

and #7 Improvement Project

Recommendation:

Acceptance of the low bid of JPMI Construction Company for an estimated expenditure of $740.800.00 to furnish and
deliver all labor, materials and incidentals necessary for the Construction of the MFD Fire Station #5 and #7
Improvement Project for the Minneapolis Finance/Property Services Department, as follows:

Base Bid: $720,000.00
Alternate 1A: $ 7,200.00
Alternate 1B: $ 13,600.00

For a total of: $740,800.00

Terms are net-30 days F.O.B.: Destination

Further recommend proper Officers be authorized and directed to execute a contract for this project, all in accordance
with our specifications.

This has been approved by the Civil Rjghts Department.

b Mey

Ga'ry‘Wayberg, Director, P%sfn’g

Prepared by:

Approved by:

Kevin Carpenter, Chisf Financial Officer, Finance Dept.

Paul Aasen, City Coordinator

Financial Impact {Check those that apply)
___ No financial impact - or - Action is within current department budget.

(If checked, go directly to Background/Supporting Information)

__Action requires an appropriation increase to the Capital Budget
Action requires an appropriation increase to the Operating Budget
Action provides increased revenue for appropriation increase
Action requires use of contingency or reserves '
XX Other financial impact (Explain):  Action is within Budget
____Request provided to the Budget Office when provided to the Committee Coordlnator

Background/Supporting Information:
Tabulation of three (3) bids received on Official Publication No. 7897 Re-Bid for Construction of the MFD Fire Station

#5 and #7 Improvement Project.

Attachments - Tabulation Sheet

ce: C. Backes
G. Goeke
R. Crossland




Minneapolis
City of Lakes

February 3, 2014

Mr. David Schlueter

City of Minneapolis Purchasing

330 Second Avenue South — Suite 552
Minneapolis, MN 55401

Re:  Bids for Fire Station No. 5 & No. 7 Improvements Project
' Official Publication No. 7897 '

Dear Mr. Schlueter:

The Department of Finance - Property Services has reviewed the bid of JPMI
Construction Co. for the Improvements Project Re-bid at the Minneapolis Fire
Department Station No. 5 and No. 7, located at 2700 Bloomington Avenue, and
2000 East Franklin, Minneapolis, Minnesota, respectively.

The Department of Finance and Property Services finds the base bid in the
amount of $720,000, add alternate 1A in the amount of $7,200, and add alternate
1B in the amount of $13,600, for a total bid amount of $740,800.00 acceptable
and Recommends referral of the Low Qualified -Bid to the Ways and Means
Committee for acceptance and referral to the full City Council.

Sincerely,

Chris Backes

Construction Management Coordinator
~ Property Services

350 S. 5th St. Room 223

Minneapolis, MN. 55415-1390 -

(612)673-3774



Minneapolis
Gty of Lakes

Purchasing Division - Bid Tabulation Summary

Official Publication No.|7897

Re-Bid for|CONSTRUGTION QF THE MFD FIRE STATION #5 AND #7

IMPROVEMENTS PROJECT

Department: | Property Services

. Purchasing Buyer: |David Schiueter

Department Contact: [Chris Backes

Bids Due: |10 AM, Lozal Time, January 30", 2014

JPMI Construction

Tarraf Construction

Ebert Inc. Co Inc

Vendors: ) i
Lump Sum Base Bid 3 758,800.00 720,000.00 781,000.00
Alternate No, 1A - Fire Station )
Na. § Epoxy Figoring 3 _8,800.00 7,200.00 8,000.00
Altemmate No: 1B - Fire Station
Ng. 7 Epoxy Flooring E 16,300.00 13.600.00 15,500.00
Alternate No. 2A - Fire Station
No. 5 VCT Floofing & Base 3 3.700.00 3.860.00 - 5.000.00
Altemate No. 2B - Fire Station
No. 7 VCT Flooring & Base 3 6.700.00 7.200.00 7.,500.00

J )
gsﬁx

We, the undersigned, hereby certi

i

For the: Finance Officer

For tha: Accietont Miramtne el - 1o o




